January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for a Bridge Rehabilitation in the city of Westbrook” will be received from contractors at the Reception
Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on July 21, 2004
, and at that time and place publicly opened and read. Bids will be accepted from contractors prequalified by the
Department of Transportation for Bridge Construction projects. All other Bids may be rejected. We now accept
electronic bids for those bid packages posted on the bidx.com website. Electronic bids do not have to be

accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however, the

original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening. Until
further notice,, dual bids (one paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Maihe Federal Aid Project No.BR-903 1(56)X, PIN. 9031.56
Location: In Cumberland County, project is located at Mill Brook Hill Bridge on Austin St. over Mill Brook.
Outline of Work: Structural concrete culvert invert lining, structural concrete fish weit, and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http://www.state. me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Jim Wentworth at (207)624-3431. Questions received after 12:00 noon of Monday
prior to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of
Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired
persons may call the Telecommunication Device for the Deaf at (207)624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Division VI Office in Scarborough. They may be purchased from the Department between the
hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine
sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016.
They also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 am. to 4:30 p.m., Bid Book
$10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $12,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002 price $20 [$25 by mail].

Standard Detail updates can be found at http://www.state.me.us/mdot/project/desi htm

The right is hereby reserved to the MDOT to re{eﬁ{'m,ﬁb' all bids.

Augusta, Maine

July 7, 2004
JOHN E. DORITY

" CHIEF ENGINEER
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Westbrook

9031.56

March 17, 2004

Supercedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 009031.56
PROJECTS

BR-9031(56)X

COUNTY : CUMBERLAND



MAINE DEPARTMENT OF TRANSPORTATION

CONTRACTOR :

PAGE: 1

DATE : 040630
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009031.56 PROJECT (S) : BR-9031(56)X
ITEM | APPROX. | UNIT PRICE | BID AMOUNT
DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

0010 | 10.000] | | I
I |M3 I I I |
|206.082 STRUCTURAL EARTH | | I I I

0020 | EXCAVATION - MAJOR | 25.000| | | |
| STRUCTURES |M3 | I I |
|502.325 STRUCTURAL | | I I |

0030 | CONCRETE CULVERT INVERT |LUMP | LUMP | | |
| LINING | | I I |
|502.3261 STRUCTURAL | | I I |

0040 | CONCRETE FISH WEIR | 31.000] | | I
I |M3 I I I |
|503.12 REINFORCING STEEL, | | I I I

0050 | FABRICATED AND DELIVERED | 4365.000| | | [
I | KG I I I I
|503.13 REINFORCING STEEL, | | I I I

0060 | PLACING | 4365.000| | | I
I | KG I I I I
|511.07 COFFERDAM: | I I I |

0070 | DOWNSTREAM | LUMP | LUMP | | |
I I I I I I
|511.07 COFFERDAM: | I I I |

0080 | UPSTREAM | LUMP | LUMP | | |
I I I I I I
|610.09 HAND LAID RIPRAP | | I I I

0090 | 65.000]| | | I
I |M3 I I I |
| 629.05 HAND LABOR, | I I I |

0100 | STRAIGHT TIME | 10.000] | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE : 040630
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009031.56 PROJECT (S) : BR-9031(56)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.12 ALL PURPOSE | | | | |
0110 | EXCAVATOR (INCLUDING | 10.000] | | |
| OPERATOR) | HR | | | |
| 652 .38 FLAGGER | | | | |
0120 | | 100.000]| | | |

| 652.39 WORK ZONE TRAFFIC | | | | I
0130 | CONTROL | LUMP | LUMP | | |

| 656.75 TEMPORARY SOIL | | | | I
0140 |EROSION AND WATER | LUMP | LUMP | | |
| POLLUTION CONTROL | I | | |

|659.10 MOBILIZATION | I | | I
0150 | LUMP | LUMP | | |



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 9031.56

for a_Bridge Rehabilitation in the city of Westbrook, County of Cumberland
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 31, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 9031.56 - Bridge Rehabilitation - in the city of Westbrook .
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 9031.56

for a_Bridge Rehabilitation in the city of Westbrook, County of Cumberland
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 31, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 9031.56 - Bridge Rehabilitation - in the city of Westbrook .
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address a 16 State House Station, Au aine 04333-0016, and
e _jo

(Name of the firm bidding

a corporation or other legal entity organized Me laws of ;?&ate of Maine, with its
principa place of businesslocated at __ (address.of the firm\bidding the job)

A\ NN

set forth in this

1224.00
, for
th \_Hat Mi» Asghilt Overlay \ \ 2 in  the
town/city of \ _\  WeshEasthort \ \ > , County of
ing Maine. TheMVork includes construction, maintenance during

the Contract, and other incidental work.

2 responsible for furnishing all supervision, labor, equipment,
gfmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents) N\

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amount,of this Cantract.

Contract.

Division 108-ef the Standard Specifications RE‘VISIOI’] of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impedimert to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time gpecif\ed in the “Notlceto
Contractors” do(es) hereby bid and offer to enter into tki act to supply al the
materials, tools, equipment and labor to construct the e Work in strict
accordance with the terms and conditions of H ( e unit prices in the
attached “ Schedule of I1tems’.

in strict

N [tems’

or U S. Postal Money Order in the amount given in the
, payable to the Treasurer of the State of Maine and
accompanying this#id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Specia Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the D

execute two duplicate originals of this Agreem
terms, and obligations contained in the Con

g

WRnN

G. Award.

Your offer is her accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

MILL BROOK BRIDGE
Over
MILL BROOK
In the Town of Westbrook

Cumberland County
Project No. BR-9031(56)X
PIN 9031.56
Bridge No. 5749

Scope: Culvert Invert Lining and Fish Weir

Note: All work contemplated under this
Contract shall be governed by and in
conformity with Standard Specifications,
Revision of December 2002, and Supplemental
Thereto together with the Standard Details,
Revision of December 2002, and Supplemental

thereto.
APPROVED United States
State of Maine Department of Transportation
Department of Transportation Federal Highway Administration
Region 1

APPROVED

DIVISION ADMINISTRATOR DATE




Date:6/21/2004

Username: kevin.cummings

..\56\BRIDGE\MSTA\0OQ1_Title.dgn

Filename: .

SPECIFICATIONS

Division: BRIDGE

DESIGN: AASHTO LRFD Bridge Design Specifications, Second Edition
1998 and Interim Specifications through 2002.

DESIGN LOADING

Live Load HS-25

TRAFFIC DATA

Current (1999) AADT ..., e 2360
Future (2019) AADT ........... e 3300
DHYV - % of AADT ... e 11
Design Hour Volume ... 363
% Heavy Trucks (AADT) . ... 5
9% Heavy Trucks (DHV) ... 4

Directional Distribution (DHV)..............oo el 53
80 kN Equivalent P 2.0....................... 42
80 kN Equivalent P 2.5 ... 841
Design Speed (km/R) ..o 45

HYDROLOGIC DATA

Drainage ATea ...
Design Discharge (Q50)
Check Discharge (Q100)

Headwater Elevation (Q50) ... 23.0m
Headwater Elevation (Q100) ..o, 23.3m
Discharge Velocity (Q50) ... 2.55 m/s
Discharge Veloeity (Q100)................................o... 2.77 m/s
MATERIALS

Comerete ..., Class "A"
Reinforcing Steel ... ASTM A 615/A 615M, Grade 420
BASIC DESIGN STRESSES

COMEIEe .. ..., f'c = 30 MPa
Reinforcing Steel fy =420 MPa

MAINTENANCE OF TRAFFIC

Maintain one 3.3 meter wide lane of alternating two - way traffic with
flaggers during work hours.

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

WESTBROOK
CUMBERLAND COUNTY
MILL BROOK HILL BRIDGE
OVER

MILL BROOK
AUSTIN STREET

PROJECT LENGTH 0.000 km
CULVERT INVERT LINING AND FISH WEIR

Wae

s
O
Wm%awﬁ

LOCATION MAP

2 a e 4

Scale in Kilometers

LIST OF DRAWINGS

Title Sheet ... . RTINS |
Estimated Quantities ... 2
North Pipe ... 3

South Pipe ........
Weir Details ...
Reinforcing Steel Schedul
Right of Way Map ...

009031.56

BR-9031(56)X

DATE

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

APPROVED

COMMISSIONER:
CHIEF ENGINEER:

SIGNATURE
P.E. NUMBER

DATE

KEVIN R CUMMINGS

CASWELL

JIM WENTHORTH
BERNARD MCCATHY

BRIDGE

PROJECT INFORMATION

PROJECT MANAGER
DESIGNER

CONSULTANT

PROJECT RESIDENT
CONTRACTOR

PROJECT COMPLETION DATE

PROGRAM

WESTBROOK
MILL BROOK HILL BRIDGE
TITLE SHEET

SHEET NUMBER

1

OF 8




Division: BRIDGE Username: kevin.cummings Date:6/21/2004

...\bridge\msta\002_Estimate.dgn

Filename:

ESTIMATED QUANTITIES

ITEM NO. DESCRIPTION QUANTITY UNIT
203.2/ Rock Excavation 0 m
206.082 Str_Earth Excavation-Mafor Structures 25 m
502.325 | Structural Concrete Culvert Invert Uning (35 m?) / 15
502.326/ Stuctural Concrete Fish Weirs 3/ m
503./12 Relnforelng Steel, Fab & Del 4365 kg
503./3 Reinforcing Steel, Placing 4365 kg
5i1.07 Cofferdam: Upstream / LS
511.07 Cofferdam: Downstream / LS
6/0.09 Hand Lald Riprap 65 m
629.05 Hand Labor, Stralght Time 0 HR
63112 All-Purpose Excavdtor tInc Operator) 0 HR
652.38 Flagger 100 - HR
652.39 Work Zone Trafflc Controf ! LS
656.75 Temp. Soil Erosion and Pollution Control / LS
659.10 Mobllizatlon / LS

DATE

Jud Caswell

KRG

PROJECT DESIGN EMGINEER

DESIGN-DETALED

CHECKED

REVISIONS

FIELD CHANGES

PLANS

1
2.
3.

N

TOTAL.
SHEETS

M ETR I C 1. All dimensions are in millimeters unless otherwise noted. szawo, | STWE | PROECTNONGER
2. All elevations and stations are in meters. 1 |MAINE] BR-9031(56)X

009031.56

GENERAL CONSTRUCTION NOTES
All Utiltty facllitles shail be adjusted by the respectls utiiitles unless otherwlse noted.

For easements, construction limits, and right-of-way lines, refer to Right-of-Way Map.

Bidders and Contractors may obtain a copy of the hydrologic report of the bridge site by contacting the Project
Manager. The hydrologic report Is based on the Dsporfment’s Inferprefation of information obtalned for the subject
sife. No assurance is given that the information or the conclusions of the report will be representative of actual
conditions at the fime of construction.

. Stream water shall not be allowed contact with fresh concrete until the pH factor Is 8.5 or less and within one pH

unit of the background pH level in the stream. Refer to Special Provisions Section /O7 for details.

Hand laid riprap sholl be carefully placed to interfock with the existing stones so as nof fo damage the pipes and fo
foltow the siope of the pipes. Any extra costs will be considered Incidental fo Item No. 6/0.09, Hand Lald Riprap.

. Shope slopes adjacent to new riprap with common borrow. Install temporary erosion confrol blanket ond seed.

Items shall meet the requirements of Section 203, Common Borrows Section 613, Erosion Control Blanket and
Section 618, Seeding Method No. 3. Al costs will be considered Incidental fo Ifem No. 6/0.09, Hand Laid Riprap.

A L5 foot staff gage shall be placed In second highest welr pool. The staff gage shall be of iron with a porcelaln
enamel finish, the gage shall be graduated in hundreds, tenths, and inches with a zero reading at the boftom. The
stoff gage shall be place on the welr wall and secured fo the concrete with stalnless steel screws, other attachment
methods will be considered with the approval of the engineer. The staff gage shall be placed so that the zero mark
s ot the same elevation as the welr nofch elevation of #he out letting welr and shall be plum. Payment for the staff
gage, attachment and all associated costs shall be considered incidental fo the contract items.

. A log welr dam shall be placed at the Inlet of the northern plpe. The logs shall be 300 mm In diamster and of red

oak, the logs will be drilled fo fif four 25 mm golvanized threaded rods that shall be embedded in to the concrete tos
wall. The fop of the dam will be placed af an elevation 75 mm higher than the highest welr. Two galvanized ‘keeper
bars" shall be placed on the top of the dam and held in piace by galvanized stee/ boits. After assembly the
remainder of the threaded stesl rods shall be cut as directed by the resldent and fhe cut ends painted with @ zinc

rich paint. Payment for logs, threaded rod, bolts, kespsr bar, and placement shall be considersd incidental to
contract items.

All Cutting and removal of the existing stesl pipe battom will be considered Incldental to related items.
Bracing of pipe structure to maintain the Gulvert during and dfter removal of the pipe botfom shall be
designed and submitted by the contractor. All costs assoclated with this braclng shall be considersd
incidental fo the contract items.

BRIDGE NO, 5749

STATE OF MAINE

DEPARTMENT OF TRANSPORTATION

OVER

IN THE TOWN OF

MILL BROOK

WESTBROOK
CUMBERLAND COUNTY

lESTIMA TED QUANTITIES
sHEeT8 of 8 AUGUSTA, MATNE

MILL BROOK HILL BRIDGE




Username: kevin.cummings Date:6/21/2004

Division: BRIDGE

.\56\bridge\msta\003_Pipel.dgn

Filename: .
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- Refer fo D-D for NORTH PIPE
S—-—-———————E CTION A-A Reinforcing not Shown seer8 or 8 J—




b

Date:6/21/2004

Username: kevin.cummings

Division: BRIDGE

.\56\bridge\msta\004 _Pipe2.dgn

Filename: .

DATE

8y

Jud Caswell

KRC

PROJECT DESIGN ENGINEER

DESIGN-DETAILED

CHECKED

REVISIONS

FIELD CHANGES

PLANS

¢ Pipe
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! 450

R
BI65! thru /

BIE54 '
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Invert Lining /
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) M ETR' C 1. All dimensions are in millimeters unless otherwise noted. reomo, | s | erasccriume | SRIT | oA
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Date:6/21/2004

Username: kevin.cummings

Division: BRIDGE
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Filename:

DATE

B8Y

Coswell

Jud

KRC

PROJECT DESIGN ENGINEER

o

DESIGN-OE TAILED

CHECKED
REVIS

SIONS

FIELD CHAMNGES

PLANS

——
M ETR I C 1. All dimensions are in millimeters unless otherwise noted. e R e A 2
2. All elevations and stations are in meters. v e | BR-903156)X 5 8
00903156
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Date:6/21/2004

Username: kevin.cummings

Division: BRIDGE
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Filename:

DATE

BY

dug Coswell

KRC

PROJECT DESIGN ENGIMEER

DESIGN-DETAILED

CHECKED

REVISIONS

FIELD CHANGES

PLANS

METRIC]: A1 gmensions are in milimeters uniess ctherwise noted s | o] e | o | oo
' 2. All elevations and stations are in meters. « | wae | BR-9031656)X 6 8
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MISIONS

FIELD CHANSES

PLANS

1. All dimensions are in millimeters unless ctherwise noted. e Rad It e =
REINFORCING STEEL SCHEDULE METRIC 2. All elevations and stations are in meters. 1 Juanve] er-s03iEex | 7 | 8
009031.56
STRAIGHT BARS _ BENT BARS
MARK JQTY.JLENGTH LOCATION MARK [QTY.[LENGTH] LOCATION MARK [QTY.JLENGTH[TYPE] A | B C D [ E F T 6 T H T 0o T rR ] LOCATION TYPE — BENDING DIAGRAMS
NORTH INVERT LINING SOQUTH INVERT LINING. WEIR NORTH INVERT LINING
AIB00 | 30 15700 Lengitudinal BI6CO 30 5700 Longitudinal AI650 5 2386 CR 404 1578 404 - - - ~ - Tronsverse B £l E2 sfe.
GO 5 7500 Lonaitudingl BI60! B 6280 Longitudingl AI6S! ! 2822 CR 622 157 622 - - - - Transverse X c C 94 \C_(,‘/ c C
NEOZ 0 2550 Tos Wall BIGO2 2 5870 Longitudinal AI652 / 3310 CR 866 578 366 - - - - - Transverse B o 03 o0
AIE05 8§ Q70 Toe Wall BI602 4 2250 Toe Wall Al653 / 3760 CR 1039/ 1578 1091 - - - - - Transverse 3
AEDT 3 770 Toe Wall BI603 d 1070 Toe Wall Al654 14 4154 CR 1288 1578 1288 - - - - - Transverse 9 -
AI605 8 510 Toe Wall BIGO4 4 770 Toe Wall AlE55 ! 4108 CR 1265 1578 i£65 - - - - - - Transverse B
BIE0S 4 610 Toe Wall Al656 / 3688 R 055 1578 /055 - - - Transverse =
Al6ST / 3248 CR 335 1578 3835 - - - - - Transverse
BISIC i 3320 Weir AlI658 / arr2 CR 57 1578 597 - - - - - - Transverse
Bi6il ) 5/00 Weir
BIGI2 4 5270 Weir SOUTH INVERT LINING, WEIR
BI6i3 7 3800 Weir BI650 3 2386 CR 404 1578 404 - - - - - - - Transverse
Bi6I4 4 7520 Weir BI6s! / 2822 CR 622 1578 522 - - - - - - - Transverse
BI6I5 7 4220 Weir Bl652 / 3310 CR 366 1578 366 - - - - - - Transverse
BI6I6 4 7520 Weir BI653 / 3760 CR 109/ 1578 109/ - - - - - - Transverse
BleIT 7 2420 Weir Bles4 | o7 4154 CR 288 1578 288 - - - - - Transverse
BI6IE 4 7370 Wweir BI655 | 5 1240 S - 520 200 520 - - - - - Weir
BI6/2 7 620 Weir Bi656 | 24 |, 1540 S - 670 200 670 - - - - Weir
8620 | 4 6920 Weir Bl657 | 12 1930 v 70 760 - - - - - - 300 - Weir
862 _| 4 6470 Weir 51658 | 12 1780 v 1020 760 - - - - - 300 - Weir
6622 | 4 1350 Weir 8659 | 1630 v 570 760 - - - - - 300 - Weir
BI625 / 260 Weir
Bl626 ! 320 Weir
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BI630 7 2750 Weir
BI63f 0 170 Weir
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BI637 49 1020 Weir
B8l638 4 1230 Weir
BI639 2 1420 Weir
51640 2 1270 Weir
BI641 2 120 Weir
BI642 16 970 Weir
Bi643 4 660 Weir
Bl644_| 4 40 Weir B i
BI645 4 370 Wair
B8I64E 2 330 Weir \
A
4
All dimensions are out-to-out of bar,
Bending details and hooks shall conform to the recommendations of
the current revision of ACl Standard 318.
Reinforcing Bar: ASTM 4615/AG15M, Grade 420
GENERAL NOTES
1. The first two digits following the letter(s) of the mark indicats
the size ofthe bar:
Mark "A1602' = bar size *16
Mark ‘P2501° = bar size ®25
Mark '$1950" = bar size *19
2. Each crank bar, Type B, may be replaced by two (2) straight bars
fone top and cne bottom) of the same bar size as the crank bar.
Payment in either case shalibe based on crank bars as
schedule on the plans.
BRIDGE NO. 5749
STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
OVER
IN THE TOWN OF
Reinforcing Steel Schedule
MARK [QTY [LENGTH LOCATION MARK |QTY. |LENGTH LOCATION | MARK |OTY. |[LENGTH[TYPE] A B ¢ D E r G H 0 R LOCATION

sHEeT 8 or 8 AUGUSTA,MATNE




Date: 6/21/2004

Username: kevin.cummings

\56\ROW\MSTA\ 00 DIRWRITBRIGCE

Fllenames: ...

STATE OF MAINE

"MILL BROOK BRIDGE"
OVER
MILL BROOK
{ P.LN. NO. 009031.00 BRIDGE NO. 5749
REGISTRY OF DEEDS SYMBOLS — © - RAULROAD Spacs 2 - CONTROL MC STATE OF MAINE
INC DEPARTMENT OF TAVION - CENTERLINE .
coury o T AN R T DEPARTMENT OF TRANSPORTATION
. o - A - EXISTING R/W __ﬂ;l_"“""" ":‘:m__r_ pree— p—— 16 STATK HOUSE STATION - AUGUSTA, ME 04333-0016
WATER LINE
Zl‘:s tB.c'nk Page eéqBZEQL;‘G"DZ_}:Oum RECORDS —“_'G"’c;\?;rfrf e STATION NORTH EAST NUMBER NORTH EAST RIGHT OF WAY MAP
: 195 d
REGISTER i - STATE AID HIGHWAY NO. 9 (AUSTIN ST.)
PLAN FLED IN PLAN BOOK paGE — YV Emone e | WESTBROOK CUMBERLAND COUNTY
ALSO SEE — R e
e RO FEDERAL AID_PROJ. NO. BR-9031(00)X
RELOCATION OF STREETS NOTE: PRESCRIPTIVE EASEMENT e R LR -
XO. GRANTOR INSTRUMENT PAGE PRIDE AND AUSTIN STREETS N . PROPERTY LINE
NG, a1 CITY OF WESTBROOK FOR HIGHWAY PURPOSES WITHIN I DATE: JANUARY 2001
BY W.A. GORDON LIMITS OF WROUGHT PORTION UMITS OF WROLGHT PORTION
DEC. 1959 \ EXISTING FIGHT OF WAY SCALE: 1 =250 JOHN_G. MELROSE .
NEW RIGHT OF WAY COMMISSIONER
T s e e SHEETNO. 1 OF 1 SHEET
EXISTING RIGHT OF WAY
‘CONTROL OF ACCESS D.O.T. FILE NO. 3 - 466 ‘ JOHN E. DORITY CHIEF ENGINEER

127.355m
883m:y .

TOTAL AREA
REM. AREA

JAMES M. GALEN

KATHLEEN A. GALEN
PARCEL NO. (2)
LAND TAKEN = 1,810+ S¥.
SLOPE EASE. =1,530% S.F. (1)

v
y
'
1
I}
v
v

FORMER S

CITY OF WESTBROOK TO
INWOOD R. ELIASON

DELINE OF AUSTIN STREET\PRIOR 10’ 1960 RELOCATION _ . — oo m = - 227

@
\ |

R

cy

PATRICK L. ROMA
2 E. RO!

OYCE MA
\ By 5733297,

h

OF WISTBROOK TO

(435'3)
1326+ m

vie TR

e ':':::ﬂ’:')ﬁ?f:*::t*gm ol

\, | CLAIRE L. BEIlL
7 ? '
1

!

i
I
R P et L
. 6+090.000 3
F.A. PROJECT NO. BR-9031(D0)X

7 i CITY OF WESTBROOK TO
i { HENRY ). BARSE

¥

i
&

i UNDA M.BARSE \
I 4505/334

AUSTIN STREIET
z "‘mrﬂ.oJ

3 ; ; l

T
6+080

¥

" L 12
0 EAST BRIDGE = wuN
S30°7357-11.4"E A

STREET a

- \
dffey

b '

ial

LR TY
(142.4:;!‘)

ey, et

————
| END B.L.
5.6% ‘ -
+115.2¢ :ﬁs.«t i
S E

20,855+ S.F. (PER TAX MAP)
19,045+ S.F.

=&
o

PARCEL NO. (3)

. TOTAL LAND TAKEN

CITY OF WESTBROOK

SLOPE EASE. =1,255% S.F. (1)

11,185+ S.F. (0.26% AC’

LAND TAKEN = 10,450+ S.F. (PRESC. EASE.)
LAND TAKEN = 735+ S.F. (OTHER

-)

————
= 6+120

ITEM TECH [CHECKED REVISIONS M ETR' C niome | e | earcinumn | SiEET | rome
BASE. MAP J.P.N. NO. [DATE DESCRIPTION BY ' MEINE BR-303NEEN ] s
EXIST. R/W J.P.N. 1 |6-3-04 N AL
PROP. LINES __|3PN.
AREAS IPN.| KJI.C. | . \
} \\QOK”“V
\ OF WesT2 \ \ \ \
'\ S ewer EASE ! \ \ \
DONALD W. PERKINS ' \ . i q \ \
NANCY E. PERKINS i i e i H
ITEM NO. (1 | Y i i \
SLOPE EASEMENT = 1,215+ S.F. (1) i ROBERT J. Bd‘asome—;m B
TOTAL AREA = 12.59% 'v,:l\C. {(PER TAX MAP) ‘ . \ DOROTHY W. BURGOYNE <
} } R
\ 3 Xa 3
\ P.T. STA. 6+041.049 ‘ i
_CURVE_DATA \ -
Pl = STA. 5+374.392 '
A =410 - AT
T = 66.65Tm




General Decision Number ME030003 06/13/2003 ME3
Superseded General Decision No. ME020003
State: Maine

Construction Type:
HIGHWAY

County(ies) :
ANDROSCOGGIN CUMBERLAND

Highway Construction Projects Excluding Major Bridging
(for example: bascule, suspension and spandrel arch
bridges; those bridging waters presently navigating or

to be navigable; and those involving marine construction
in any degree); tunnels, building structures in rest area
projects and railroad construction.

Modification Number Publication Date
0 06/13/2003
COUNTY (ies) :
ANDROSCOGGIN CUMBERLAND

SUME4025A 10/24/2000

Rates Fringes

CARPENTERS 11.30 1.95
ELECTRICIANS 17.90 2.30
LABORERS

Flaggers 6.00

Landscape 7.99 .72
Unskilled 8.69 1.08
POWER EQUIPMENT OPERATORS

Backhoes 12.39 2.00
Bulldozers 11.13 1.94
Excavators 11.24 1.31

Loaders 11.19 1.82
Rollers 10.16 1.56
TRUCK DRIVERS

Dump 9.02 1.39

Two axle 9.08 1.28
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

http://davisbacon.ntis.gov/search/current/me3.dvb
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indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me3.dvb 7/1/2004
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Town: Westbrook
Project: BR-9031(56)X
PIN: 9031.56

Date: June 25, 2004

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is hereby not called for.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the
Department for coordination of the work and for utility and/or railroad adjustments as
defined in Subsection 104.4.6 and 104.4.8 of the Standard Specifications. The following
list identifies all known utilities or railroads having facilities presently located within the
limits of this project or intending to install facilities during project construction, unless
otherwise provided.

Overview
Utility/Railroad Aerial | Underground | Railroad
Central Maine Power Company X None None
Portland Water District None X None
Verizon X None None
Time Warner Cable X None None
City of Westbrook (Sewer) None X None

Temporary utility adjustments are not contemplated unless herein provided for.

The approximate locations of major items of existing and proposed (permanent and
temporary) utility plant are shown on the highway construction plans.

All utility crossings over highways will provide not less than 20 feet vertical clearance
over existing ground in cut or over finished grade in fill, during construction of this
project.

Manbholes, valve boxes, service connections, and similar incidental utility plant are to be
adjusted in cooperation with work being done by the Contractor.



Town: Westbrook
Project: BR-9031(56)X
PIN: 9031.56

Date: June 25, 2004

Page 2

Unless otherwise provided, utilities will not be required to make underground
installations in frozen ground.

Any times and dates mentioned are estimates only and are dependent upon favorable
weather, working conditions, and freedom from emergencies. The Contractors shall
have no claim against the Department if they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are
estimated on the basis of a single crew for each utility.

In all cases, the utilities shall be advised well in advance (generally three weeks) before
work, dependent upon other work to be done by the Contractor, in any particular area, is
to be commenced by them.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department
cannot certify the level of accuracy of this data. Underground facilities indicated on the
topographic sheets (plan views) have been collected from historical records and/or on-site
designations provided by the respective utility companies. Underground facilities
indicated on the cross-sections have been carried over from the plan view data and may
also include further approximations of the elevations (depths) based upon straight-line
interpolation from the nearest manholes, gate valves, or test pits.

All clearing and tree removal which is a part of this contract in areas where utilities are
involved must be completed by the Contractor before the utilities can relocate their
facilities.

AERIAL

No utility work anticipated.

UNDERGROUND
No utility work anticipated.




Town: Westbrook
Project: BR-9031(56)X
PIN: 9031.56

Date: June 25, 2004

Page. 3.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility
facilities prior to commencing any excavating work and shall notify utilities of proposed
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.

SAFE PRACTICES AROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-
A - Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing
any work that may come within ten (10) feet of any aerial electrical line, the Contractor

shall notify the aerial utilities as per Section 757 of the above act.

BLASTING

In addition to any other notice which may be required, the Contractor shall notify an
authorized representative of each utility having plant close to the site not later than 3:00
P.M. on the working day (Monday through Friday) before he intends to blast. Notice
shall state the approximate time of the blast.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK
ACCORDINGLY.

JAQ/sm

CC: Jim D. Wentworth, Project Manager



Town:Westbrook
PIN #:9031.56
Date: 9/22/03

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of 10/1 and 6/30.
(Instream work is allowed from 7/1 to 9/30.)

Stream Name(s) with Station #s: Mill Brook
Special Conditions: Instream work shall be conducted during low flows. Fish passage must not
be blocked.

Instream work consists of any activity conducted below the normal high water mark.
All activities are prohibited (including placement and removal of cofferdams) below the normal
high water mark and non low flow conditions during the instream work window restriction,

except for the following:

*  Work within a sealed and dewatered cofferdam. Maintenance pumping within a
sealed cofferdam is also allowed.

No construction activity, whether temporary or permanent, is allowed that completely blocks a
river, stream, or brook without providing downstream flow.

The contractor shall abide by all permits and conditions.



January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl



WestBrook
BR-9031(56)X
May 24, 2004
SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS

(Contract Time)

The Specified contract completion date is October 31, 2004.

Page 1 of 1



May 19, 2004
Supersedes April 26, 2004

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter sating the amount...... DBE gods.” with “DBE God Attainment
Veification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Locetion and Time)

102.7.1 Location and Time Add the following sentence “ As aminimum, the Bidder will submit
a Bid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vdidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering Change the first paragraph to read asfollows:

“ After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demondrate to the Department’ s satisfaction that the Bidder
is responsible and qudified to perform the Work.”

SPECIAL PROVISION SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

Déelete the entire Section 104.5.9 and replace with the following:

104.5.9 Landscape Subcontractors  The Contractor shdl retan only Landscape
Subcontractors that are certified by the Department’ s Environmenta Office Landscape Unit.

Page 1 of 15



May 19, 2004
Supersedes April 26, 2004

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

Déeete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertica and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessry. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide
one set of two points at each end of the Project. For Projectsin excess of 5,000 feet in length,
the Department will provide one set of two points a each end of the Project, plus one
additiona set of two points for each mile of Project length. For non-full congtruction Projects
and other Projects where survey control is not necessary, the Department will not set any
control points and, therefore, will not provide description and coordinates of any control
points. Upon request of the Contractor, the Department will provide the Department’ s survey
data management software and Survey Manua to the Contractor, or its survey Subcontractor,
for the exclusive use on the Department’ s Projects.

105.6.2 Contractor Provided Services Utilizing the survey informationand points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shdl provide al additiona survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing al points provided by the Department,
edtablishing additiond control points, running axis lines, providing layout and maintenance of dl
other lines, grades, or points, and survey quaity control to ensure conformance with the
Contract. The Contractor is aso respongble for providing congruction centerline, or close
reference points, for al Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work isto connect with existing Structures, the Contractor shdl verify dl
dimensons before proceeding with the Work. The Contractor shal employ or retain
competent engineering and/or surveying personne to fulfill these responghilities.

The Contractor must notify the Department of any errors or inconsstencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quadlity Control The Contractor is respongble for dl construction survey
quaity control. Congtruction survey qudity control is generdly defined as, fird, performing
initid field survey layout of the Work and, second, performing an independent check of the
initid layout using independent survey data to assure the accuracy of the initia layout; additiona
iterations of checks may be required if significant discrepancies are discovered in this process.
Condruction survey layout quality control also requires written documentation of the layout

Page 2 of 15



May 19, 2004
Supersedes April 26, 2004

process such that the process can be followed and repesated, if necessary, by an independent
urvey crew.

105.6.3 Survey Quality Assurance It is the Department’ s prerogative to perform congtruction
survey qudity assurance.  Condruction survey quality assurance may, or may not, be
performed by the Department. Construction survey quaity assuranceis generaly defined as an
independent check of the condruction survey qudity control. The congtruction survey quality
assurance process may involve physicaly checking the Contractor’s construction survey layout
using independent survey data, or may smply involve reviewing the congruction survey qudity
control written documentation. If the Department elects to physically check the Contractor’s
survey layout, the Contractor’s designated surveyor may be required to be present. The
Department will provide a minimum notice of 48 hours to the Contractor, whenever possible, if
the Contractor’s designated surveyor’s presence is required. Any errors discovered through
the quality assurance process shdl be corrected by the Contractor, at no additiona cost to the

Department.

105.6.4 Boundary Markers The Contractor shdl preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area hat must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from al daimsto reestablish the former location
of dl such monuments or points including dams arisng from 14 MRSA § 754-A. For a
related provision, see Section 104.3.11 - Responsibility for Property of Others.

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structura Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Qudity
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot's
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”
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SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords“...Delivered on or near the Work site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantid changes to Mgor Items when the
change affects the Critica Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “ subsections (A) -
(E)”

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be
edablished by mutud Agreement for compenssble items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work relaing to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices

1. Labor expensesfor non-sdaried Workers and sdaried foremen.

2. Codgsfor Materids.

3. A makup on the totds of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actual Costs.

5. Cogsfor extended job-ste overhead.
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6. Time
7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; * Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assst the
Department in the establishment of such rentd rate, including al records that are
rdevant to the Actud Cods induding rentd Receipts, acquidtion cogts, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actudly used on the Project will be pad for at the actud invoice amount
plus 10% markup for adminigrative costs.”

Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that

utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shal provide a Signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Fina Acceptance.

The bond shdl be in the full amount for dl Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any sgnificant variations from the
Department’ s forms as solely determined by the Department.
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The Contractor shdl pay dl premiums and take dl other actions necessary to keep sad
bond in effect for the duration of the Landscape Establishment Period described in Specid
Provision 621.0036 - Establishment Period. If the Surety becomes financidly insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shdl file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or gpproved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federd Department of the
Treasury liging for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federa Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by dl terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’ s self-
help remedy provided in Section 112.1 - Default to the same extent as if dl terms of the
Contract are contained in the bond(s).

Regarding clams rdated to any obligations covered by the bond, the Surety shdl provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of al bases upon which it is denying or contesting payment. Falure of the Surety to
provide such notice within the 60-day period congtitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the clam is vdid and
undisputed.

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...cetified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”
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“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill be included in the previous
lot if less than one-hdf the Sze of anormd laot. If greater than one-hdf the normd lot Sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Reection by Resdent Change the first sentence to
read: “For an individud sublot with test reaults failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Reection by Resdent Change the first sentence to
read: “For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to“...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
goplicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materids Change “Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shdl be as stated on the plans.
Coarse aggregate....”

535.26 Latera Podt-Tensoning Replace the firs paragreph; “A find tenson...” with
“Overdressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for al materias and methods.
Otherwise, post-tensoning shal be in accordance with PClI standards and shdl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”
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SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09"

SPECIAL PROVISION SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “ meta pipe’.

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shal gpply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace 100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].
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SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement  Section (C)
Title: Replace “Non-woven™ in title with “ Erason Control”.
First Paragraph: Replace first word “ Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shall be repaired immediatdy.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “ Erason Control”
Pay Item 620.59: Replace “Nor+woven” with “Eroson Control”

SPECIAL PROVISION SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Find Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Fina Acceptance date’ to ““end
of the period of establishment” and change “date of Find Acceptance” to “end of the period of
edtablishment”.

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cadt-in-place foundations shall be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from norma or
the foundation is spaling within the first two years, the Contractor shal replace the foundation
at no extracost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Bass of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
and/or the Contractor’s own Soil Eroson and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
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payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additiond pendties may dso be assessed in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Fidd Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functiona desktop copier...” to “....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.3.5 Inddlation of Traffic Control Devices In the first paragraph, first sentence; change
“Sgns shal be erected...” to “Portable Sgns shall be erected...” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected
<o that thesign face...”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any delay in the work due to any suspension
under thisitem.”
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SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Aggregate for Base and Subbase Deete the firg paragrgph: “The materid shdl
have...” and replace with “The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determingtion
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [Y2
in] seve and isretained on the 2.00 mm [No. 10] sieve, minus any reclamed asphdt pavement
used.”

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclamed asphdt pavement
used, shdl have aMicro-Devd vaue of 18.0 or less as determined by AASHTO TP 58. In the
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation value will be the result of
testing a sngle composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] deve and is retained on the 2.00mm [No 10] Seve, minus any reclamed asphalt
pavement used.”

703.22 Underdrain Backfill Materid Change the first paragraph from “...for Underdrain Type
B...” to“...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Stedd Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensons and to the
following specification requirements for the designated materias.
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Gray iron cadings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structurd stedl shal conform D the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shadl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metd Units The units shdl conform to plan dimensons and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conformto ASTM C478M [ASTM CA478], Section 13 for ether of the following materid:

(8 Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Hashing Lights shal be power operated or battery operated as
specified.

(a) Power operated flashing lights shdl consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
sgnd indications within an angle of a least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two dircuit flasher controllers with a two-circuit filter capable of providing dternate
flashing operaions a the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgna lamps with sockets congtructed to
properly focus and hold the lamp firmly in pogtion.

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shild thelens.
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Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter a the point of contact with
the lens of gpproximately 200 mm [8in).

The lens shdl congst of around one-piece convex amber materid which, when mounted,
shdl have a visble diameter of gpproximatey 200 mm [8 in]. They shdl didribute light
and not diffuse it. The didribution of the light shdl be asymmetricd in a downward
direction. The light distribution of the lens shdl not be uniform, but shal conss of asmal
high intengty portion with narrow digtribution for long distance throw and a larger low
intengty portion with wide distribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shdl be sdf- illuminated by an dectric lamp behind the
lens These lights shdl aso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of
oncoming traffic. The batteries must be entirdly enclosed in a case. A locking device
must secure the case. The light shdl have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimengon shdl be 5 degrees
eech sde of the horizontd axis. The effective intendgty shdl not have an initid \dlue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal gppear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertica axis and 5 degrees each sde of the horizonta axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [Y2in] minimum
width around the periphery. The lens shdl be yelow in color and have a minimum relative
luminous transmittance of 0.440 with a luminance of 2854° Kevin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmisson requirements of this pecification. The case containing the batteries and
circuitry shal be congtructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick sted [No. 18 U.S. Standard Gage Stedl]. The housing and
the lens frame, if of meta shdl be properly cleaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of enamd which, when dry shdl

completely obscure the metal. The ename coating shdl be of such quaity that when the
coated case is struck alight blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shal be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
weep hole to alow the escape of moisture from condensation. Photodectric controls, if
provided, shdl keep the light operating whenever the ambient light fdls below 215 Ix [20
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foot candleg. Each light shdl be plainly marked as to the manufecturer's name and
modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing. All necessary random samples sl be
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, TypeK] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shdl be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or anima consumption.

712.34 Non-metdlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shal be of the same materid.

712.341 Metallic Pipe Metdlic pipe shdl be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip galvanized. Pipe deeve splices shdl be welded
splices with full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl condgst of a minerd filled
thixotropic, flexible epoxy resn having apot life of approximaiedy one hour & 10°C
[50°F]. The grout shal be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphdt cement for bituminous curb shdl be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shdl conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minera condtituents of the bituminous mixture shal be Szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.
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712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the sructurd integrity and be of
smooth splitting character.  Naturd color variations characterigtic of the deposit will be
permitted. Exposed surfaces shdl be free from drill holes or indications of drill holes. The
granite dabsin any one section of backdope must be al the same finish.

The granite dabs shdl be scabble dressed or sawed to an gpproximately true plane having no
projections or depressons over 13 mm [%2 in] under a 600 mm [2 ft] straightedge or over 25
mm [1in] under a 1200 mm [4 ft] draightedge. The arris a the intersection of the top surface
and exposed front face shal be pitched so thet the arris line is uniform throughout the length of
theingdled dabs. The sdes shall be square to the exposed face unless the dabs are to be set
on aradius or other specid condition which requires that the joints be cut to fit, but in any case
shdl be so finished that when the stones are placed side by sde no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows

“Paper fiber mulch may be used as abinder at the rate of 2.3 kg/unit [5 [b/unit].”
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SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE CULVERT INVERT LINING

Description The work shall include preparation of existing surfaces, installation of machine
bolts or studs, spot painting of corroded areas, placement of concrete, and the application of
emulsified asphalt.

The Contractor has the option of using a shotcrete method for this culvert repair. If the
Contractor chooses this method, the shotcrete special provision must be followed.

Materials Concrete for the culvert repair shall be modified Class LP Concrete. The concrete
mix shall include a chemical accelerator and shall be submitted to the Resident for prior
approval.

Construction Requirements All work shall be in conformity with applicable requirements of
Section 502.

Stud welded shear connectors or machine bolts shall be installed in accordance with Section
505 of the Standard Specifications, except that Section 505.04 shall be ignored.

All reinforcement shall be secured in place to prevent displacement during the concrete
placement.

The upstream and downstream ends of the invert slab shall taper down from 125 mm [5 in] to
50 mm [2 in] minimum (measured from the top of the corrugations inside the pipe) at each
end of the culvert. The taper will be approximately 200 mm [8 in] long.

Finish the entire length of the invert with a rough broom surface, 900 mm [3 ft] wide.

All horizontal edges of exposed concrete shall be sealed with an asphalt emulsion which
extends onto the culvert at least 25 mm [1 in].

All areas of section loss above the concrete shall be sandblasted and painted with an MC Zinc
Primer with MC Urethane with a Mox Tar Topcoat.

The Contractor shall sandblast all areas from 25 mm [1 in] below the top of concrete lining to
150 mm [6 in] below lowest row of shear connectors. The Contractor shall remove all loose
materials, rust, scale, oil and deleterious material from all remaining

receiving surfaces to receive concrete by methods acceptable to the Resident. In areas where
the metal is non-existent, a preliminary concrete placement shall be made utilizing forms
where required, to fill voids and establish the former extremity lines of the metal. The final
placement is to be made over this preliminary placement. No concrete shall be placed on
frozen surfaces.
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An approved curing cover (or compound) shall be applied within 18 hours after finishing.
Finished concrete shall be cured for a minimum of 48 hours before flushed with water, unless
otherwise directed by the Resident, and flush water must be collected as per Section 656.

Method of Measurement The structural concrete for the culvert invert lining, satisfactorily
placed and accepted in accordance with the dimensions shown on the plans, will be measured
as one lump sum unit.

Basis of Payment The accepted structural concrete for the culvert invert lining will be paid
for at the contract lump sum price for Structural Concrete Culvert Invert Lining. The contract
lump sum price shall be full compensation for preparing surfaces, installing machine bolts or
studs, spot painting of corroded areas with an MC Zinc Primer with MC Urethane with a
Mox Tar Topcoat, placing concrete, applying of asphalt emulsion and furnishing all
materials, equipment, labor and incidentals necessary to complete the work.

Concrete admixtures including silica fume will not be paid for directly, but shall be incidental
to the related contract item.

The containment and disposal of pollutants during surface preparation will not be paid for
directly, but shall be incidental to the related contract item and included in the Contractor’s
SEWPCP.

Payment will be made under:

Pay Item Pay Unit
502.325 Structural Concrete Culvert Invert Lining Lump Sum
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Supersedes April 13, 2001

SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE CULVERT INVERT LINING
(Shotcrete)

Description The work shall include preparation of existing surfaces, installation of machine
bolts or studs, spot painting of corroded areas, the application by pneumatic pressure of a
shotcrete mix as indicated on the plans, and in accordance with this specification; and
application of asphalt emulsion.

Shotcrete shall conform to all requirements of ACI 506.2 “Specifications for Materials,
Proportioning, and Application of Shotcrete”, published by the American Concrete Institute,
Detroit, Michigan, except as modified by the requirements of this project specification.
Shotcrete shall consist of an application of one or more layers of mortar or concrete conveyed
through a hose and pneumatically projected at a high velocity against a prepared surface.

Shotcrete shall be produced by either a dry-mix or a wet-mix process. The wet-mix process
consists of thoroughly mixing all the ingredients except accelerating admixtures but including
the mixing water, introducing the mixture into the delivery equipment and delivering it, by
positive displacement, to the nozzle. The wet-mix shotcrete shall then be air jetted from the
nozzle at high velocity onto the surface. Dry-mix process is shotcrete without mixing water
which is conveyed through the hose pneumatically and the mixing water is introduced at the
nozzle. For additional descriptive information, the Contractor’s attention is directed to the
American Concrete Institute Standard “Guide to Shotcrete (ACI 506R-90)”.

Qualifications The work shall be performed by fully qualified personnel experienced in this
type of work.

1. The foreman shall have at least five years of shotcrete experience and at least two years as
a nozzleman.

2. The nozzleman shall have at least two years recent experience of satisfactory work as a
nozzleman.

3. Evidence of the foreman and nozzleman’s experience of satisfactory work in similar
capacities elsewhere shall be provided.

Materials All materials for shotcrete shall conform to the following requirements.

Cement AASHTO M-85, ASTM C150, Type L, II, IIT or IV.

Fine Aggregate AASHTO M-6, ASTM C33 clean, natural.

Coarse Aggregate AASHTO M-80, Class B for quality.

Water Potable, clean, and free from substances deleterious to
concrete and steel or elements that would stain.

Chemical Admixtures ASTM C1141 and the following:

Water-reducer AASHTO M-194, Type A, D, F, G or

Superplasticizer ASTM C494 Type A, D, F, G
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Air-Entraining Agent AASHTO M-194/ASTM C260
Plasticizers AASHTO M-194 Type A, D, F, G or ASTM C494
Mineral Admixtures
Fly Ash AASHTO M-295, ASTM C618 Type F or C
Silica Fume ASTM C1240, 90% minimum silicon dioxide solids

content, not to exceed 12% by weight of cement. In
addition, silica fume shall conform to the requirements of

Section 502.

Polypropylene Fibers ACI Standard, Polypropylene Fibers, 25 mm[l in] in
length, 0.89 kg/m’[1% Ib/yd’]

Steel Fibers ASTM AS820 Type I, II, or III, Deformed, Steel Fibers, 25
mm to 35mm [1 in to 1 % in] in length, minimum aspect
ratio of 60.

Curing Compounds AASHTO M-148 Type 1 D of Type 2

Pre-packaged Shotcrete ASTM (€928

The shotcrete shall contain polypropylene fibers. The use of other admixtures shall not be
used unless approved by the Resident. Admixtures used to entrain air, to reduce water-
cement ratio, to retard or accelerate setting time, or to accelerate the development of strength,
shall be thoroughly mixed into the shotcrete at the rate specified by the manufacturer unless
specified otherwise. Accelerating additives shall be compatible with the cement used, be
non-corrosive to steel and shall not promote other detrimental effects such as cracking or
excessive shrinkage. The maximum allowable chloride ion content of all ingredients shall
not exceed 0.10% when tested to AASHTO T260.

Premixed and pre-packaged concrete products specifically manufactured as a shotcrete
product may be provided for on-site mixed shotcrete if approved by the Resident. The
packages shall contain materials conforming to the materials portion of this specification.

Stud welded shear connectors or machine bolts shall be installed in accordance with Section
505 of the Standard Specifications, except that Section 505.04 shall be ignored.

Materials Storage and Handling Materials shall be delivered, stored, and handled to prevent
contamination, segregation, corrosion, or damage. Liquid admixtures shall be stored to
prevent evaporation and freezing.

Cement shall be adequately stored to prevent moisture degradation and partial hydration.
Cement that has become caked or lumpy shall not be used.

Aggregates shall be stored so that segregation and the inclusion of foreign materials are
prevented. The bottom 150 mm [6 in] of aggregate piles in contact with the ground shall not

be used.

Submittals The following submittals shall be provided by the Contractor for the Resident’s
review and approval. The Contractor will not be allowed to begin culvert repairs until all
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submittal requirements are satisfied and found acceptable to the Resident. Changes or
deviations from the approved submittals must be resubmitted for approval. Adjustments in
contract time will not be allowed for incomplete submittals.

At least 21 calendar days prior to initiating the work, the Contractor shall submit to the
Resident the following:

1. Written documentation of the foreman’s and nozzleman’s qualifications and the proposed
method of shotcrete placement.
2. Shotcrete mix design including:
a) Brand and type of Portland Cement used.
b) Source, gradation, and quality of aggregates as specified herein.
c) Proportions of mix by weight.
d) Proposed admixture, manufacturer, dosage, technical literature (when admixture
allowed).
e) Compressive strength test results from the manufacturer’s records, no older than six
months, verifying the 28 day compressive strength.

Shotcrete Mix Design Aggregate for shotcrete shall meet the strength and durability
requirement of AASHTO M-80 and M-43 and shall meet the following gradation
requirements.

Sieve Size % Passing by Weight
12.5 mm [1/2 in] 100
9.5mm [3/8 in] 90— 100

4.75 mm [No. 4] 70 — 85

2.36 mm [No. 8] 50-70

1.18 mm [No. 16] 35-55

600 um [No. 30] 20 -35

300 um [No. 50] 8 -20

150 um [No. 100] 2-10

A. Proportioning Shotcrete shall be proportioned and delivered with a minimum cement
content of 386 kg/m’ [650 1b/yd’].

B. Strength Requirements Shotcrete shall be proportioned to produce a mix capable of
attaining 35 Mpa [5000 psi] compressive strength in 28 days.

C. Mixing and Batching Mixing equipment shall be capable of thoroughly mixing the
materials in sufficient quantity to maintain the placing continuity. Shotcrete shall be
batched, delivered and placed within 90 minutes of mixing.

Construction Requirements The construction sequence shall be in accordance with the
approved submittal, unless otherwise approved by the Resident.

A. Equipment
1. The shotcreting equipment selected must be capable of metering the mix through a

hose to the nozzle for projecting at high velocity onto the surface to be shotcreted.
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2. The gun shall be either the double chamber or the rotary type capable of continuous
delivery of material. Gaskets in the equipment must be kept in good condition to
avoid reduced pressure and consequent reduced velocity of material through the hose.

3. The air compressor may be any standard type capable of sufficient pressures and
volume of air to convey the material through the longest hose delivery. The air
compressor capacity must have allowance for air used in removing rebound and other
incidental work. The air hose shall be equipped with filters to prevent any oil or
grease from contaminating the shotcrete.

4. Water pressure shall be maintained at a minimum 103.42 kPa [15 psi] higher than the
highest air pressure required for placing the material. Both air and water pressure
shall be uniformly steady.

B. Surface Preparation The Contractor shall sandblast all areas from 25 mm [1 in] below the
top of shotcrete lining to 150 mm [6 in] below lowest row of shear connectors. The
Contractor shall remove all loose materials, rust, scale, oil, and deleterious material from
all remaining receiving surfaces to receive shotcrete by methods acceptable to the
Resident. The removal shall be accomplished in such a manner as not to loosen, crack, or
shatter the surfaces to receive the shotcrete. Any surface material, which in the opinion of
the Resident, is so loosened or damaged shall be removed to a sufficient depth to provide
a base that is suitable to receive the shotcrete. Material that loosens as the shotcrete is
applied shall be removed. No shotcrete shall be placed on frozen surfaces.

All areas of section loss above the concrete shall be sandblasted and painted with an MC
Zinc Primer with MC Urethane with a Mox Tar Topcoat.

C. Shotcrete Alignment Control The Contractor shall ensure that the thickness of shotcrete
satisfies the minimum thickness shown on the design drawings using alignment wires,
thickness control pins, or other means acceptable to the Resident.

D. Delivery and Application In the areas of the culvert, where the metal is non-existent, a
preliminary placement of shotcrete shall be made to fill all voids adjacent to the extremity
of the lines of the metal. The final placement is to be made over this preliminary
placement to full depth.

The shotcrete shall be applied from the lower part of the work area upwards to prevent
accumulation of rebound on uncovered surfaces. Rebound shall not be worked back into
the placement nor shall the rebound be salvaged. Rebound which does not fall clear of
the working area shall be removed. The nozzle shall be held at an angle approximately
perpendicular to the working face and at a distance so that rebound will be minimal and
compaction will be maximized. Thickness, methods of support, air pressure, and rate of
placement of shotcrete shall be controlled to prevent sagging or sloughing of freshly
applied shotcrete.

The shotcreting procedure may be corrected by adjusting the nozzle distance and
orientation perpendicular to the surface, adjusting the water content of the shotcrete mix
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or other means acceptable to the Resident. Retempering of the mix will not be permitted.
The shotcreted surface shall be broomed and roughened to insure proper bond of
subsequent layers.

The upstream and downstream ends of the invert slab shall taper down from 125 mm [5
in] to 50 mm [2 in] minimum (measured from the top of the corrugations, inside the
culvert) at each end of the culvert. The taper will be approximately 200 mm [8 in] long at
each end of the culvert.

All horizontal edges of exposed concrete shall be sealed with an asphalt emulsion which
extends onto the culvert at least 25 mm [1 in].

. Defective Shotcrete Surface defects shall be repaired as soon as possible after initial
placement of the shotcrete. All shotcrete which lacks uniformity, which exhibits
segregation, sagging, honeycombing, or lamination, or which contains any voids of sand
pockets shall be removed and replaced with fresh shotcrete by the Contractor in
accordance with this specification and to the satisfaction of the Resident.

A clearly defined pattern of continuous horizontal or vertical ridges or depressions at the
reinforcing elements after they are covered will be considered an indication of insufficient
cover of reinforcement or poor application and probable void. In this case, the application
of shotcrete shall be immediately suspended and the work carefully inspected by the
Resident. The Contractor shall implement and complete corrective measures prior to
resuming the shotcrete operations.

. Reinforcement All reinforcement shall be secured in place to prevent displacement
during the shotcrete application.

. Finish Shotcrete finish shall be a natural gun finish. Scraping or cutting to remove high
spots shall not be done until the shotcrete has become stiff enough to withstand the pull of
the cutting device.

. Weather Limitations Shotcrete shall not be placed without cold weather protection when
the ambient temperature is below 4.5° C [40° F] and falling and/or when the shotcrete is
likely to be subjected to freezing temperatures before a minimum strength of 4.8 Mpa
[700 psi]. Cold weather protection shall be maintained until the strength of the in-place
shotcrete is greater than 5.2 Mpa [750 psi]. Cold weather protection shall include heating
under tents, blankets, or other means acceptable to the Resident. The temperature of the
shotcrete, when deposited, shall be above 10° C [50° F] but less than 32° C [90° F].

Shotcrete application shall also be suspended during high winds and heavy rains when, in
the opinion of the Resident, the quality of the application is not acceptable. Newly placed
shotcrete exposed to rain that washes out cement or otherwise makes the shotcrete
unacceptable to the Resident shall be removed and replaced. The Contractor shall
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provide adequately secured polyethylene sheeting or equivalent when adverse exposure to
weather is anticipated.

I. Curing An approved curing cover (or compound) shall be applied within 18 hours after
finishing. After surface water has evaporated from the finished surface, shotcrete exposed
to sunlight shall be immediately treated for curing. Finished shotcrete shall be cured for a
minimum of 48 hours before flushed with water, unless otherwise directed by the
Resident, and flush water must be collected as per Section 656.

Safety Requirements Appropriate eye and dust protection equipment shall be used during
shotcrete application. Cement and other admixtures are caustic and may cause eye, skin, and
respiratory irritation unless safety measures are taken. Adequate ventilation shall be required.
Nozzlemen and helpers shall as a minimum be equipped with gloves, respirators, eye
protection and adequate protective clothing during the application of shotcrete. The
Contractor is responsible for meeting all Federal, State, and Local Safety Code Requirements.

Method of Measurement The shotcrete for the culvert invert lining, satisfactorily applied and
accepted in accordance with the dimensions shown on the plans, will be measured as one
lump sum unit.

Basis of Payment The accepted shotcrete for the culvert invert lining will be paid for at the
contract lump sum price for Structural Concrete Culvert Invert Lining. The contract lump
sum price shall be full compensation for preparing surfaces, installing machine bolts or studs,
spot painting of corroded areas with an MC Zinc Primer with MC Urethane with a Mox Tar
Topcoat, applying shotcrete, applying of asphalt emulsion, and furnishing all materials,
equipment, labor, and incidentals necessary to complete the work.

Shotcrete admixtures including silica fume will not be paid for directly, but shall be
incidental to the related contract item.

The containment and disposal of pollutants during surface preparation and during shotcrete
application will not be paid for directly, but shall be incidental to the related contract item and

included in the Contractor’s SEWPCP.

Payment will be made under:

Pay Item Pay Unit
502.325 Structural Concrete Culvert Invert Lining Lump Sum
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WestBrook
BR-9031(56)X
May 24, 2004
SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE

(Fish passage weirs)

Section 502, Structural Concrete of the Standard Specifications is amended as follows:
502.03 Materials is revised to read as follows:

Materials shall meet the requirements specified in the following Sections of Division 700 Materials:

Portland Cement and Portland Pozzolan Cement 701.01
Water 701.02
Air Entraining Admixtures 701.03
Water Reducing Admixtures 701.04
Water Reducing, High Range Admixture 701.0401
Set Retarding Admixtures 701.05
Curing Materials 701.06
Water stops 701.07
Smoothed Surfaced Asphalt Roll Roofing (Formerly Heavy Roofing 701.08
Felt)

Fly Ash 701.10
Calcium Nitrite Solution 701.11
Silica Fume 701.12
Ground Granulated Blast Furnace Slag 701.13
Fine Aggregate for Concrete 703.01
Coarse Aggregate for Concrete 703.02
Alkali Silica Reactive Aggregates 703.0201
Preformed Expansion Joint Filler 705.01
Bridge Drains 711.04

The fish weirs, including the vertical walls and channel bottom for the entire length between the weirs
as shown on the plans shall be formed, cast, and stripped in the conventional manner; shotcrete will not be
allowed for the formation of the weirs, vertical walls, or floor between the weirs. Concrete shall meet the
requirements of class A concrete in the Specifications.

502.18 Method of Measurement: the first paragraph is revised to read as follows:

A. Structural concrete satisfactorily placed and accepted will be measured by the cubic meter
[cubic yard], in accordance with the dimensions shown on the Plans or authorized changes in the Plans. The
accepted quantity of Structural Concrete Fish Weirs will be measured for payment by the Cubic Meter.

502.19 Basis of Payment is amended by the addition of the following Pay Item and its associated Pay Unit:

Pay Item Pay Unit
502.3261 Structural Concrete Fish Weirs Cubic Meter
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Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
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Westbrook
9031.56
September 14, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf. )
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP.

1). This project is located on Mill Brook, a tributary of the Presumpscot River and a part of
the Presumpscot River watershed. The Presumpscot River watershed is listed as an NPS Priority
Watershed and is considered SENSITIVE in accordance with the BMP Manual. The
Contractor’s SEWPCP shall comply with Section II.B., Guidelines for Sensitive Waterbodies in
the BMP Manual.

2). A preconstruction field review is mandatory for this project. The preconstruction field
review shall take place before commencing any work that involves soil disturbance or potential
impacts on water quality. Attendees shall include the Environmental Coordinator, the preparer of
the SEWPCP, the Construction Manager, and a representative from the Department’s ENV
Water Resources Unit. The date and time shall be set by the Contractor in consultation with the
Construction Manager and ENV Water Resources representative.

3). Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

4). The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing catch basins and proposed outlet areas.

5). Dust control items other than those under Standard Specification, Section 637 — Dust
Control, if applicable, shall be included in the plan.
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Westbrook
9031.56
September 14, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

6). Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

7). Permanent seeding shall be done in accordance with Standard Specification, Section 618
— Seeding unless the Contract states otherwise.

8). Culvert outlet protection shall be installed within 48 hours of culvert installation, or prior
to a storm event, whichever is sooner.

9). After November 1, the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 — Mulch. 1f required, spring
procedures for permanent stabilization shall also be described in the plan. Use of this product for
over-winter temporary erosion control will be incidental to the contract and be paid for as part of
Pay Item 656.75.

10). All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall
be maintained on a daily basis. Erosion control blanket shall be installed in the bottoms of all
ditches except where a stone lining is planned. Seed shall be applied prior to the placement of

the blanket. If check dams are used, they shall be constructed of stone in accordance with the
BMP Manual, Section 9.

11). Demolition debris (including debris from road removal, existing fill material, dust, etc.)
shall be contained and shall not be allowed to discharge to any resource. All demolition debris
shall be disposed of in accordance with Standard Specifications, Section 202.03 Removing
Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks, and Bridges.
Containment and disposal of demolition debris shall be addressed in the Contractor’s SEWPCP.

12). Stream flow shall be maintained at all times.

13). Fresh concrete shall not be allowed to contact the stream. Clean out of concrete
delivery trucks and the washing of tools shall be addressed in the SEWPCP.
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Westbrook
9031.56
September 14, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

14). The SEWPCP shall describe the containment method used for removal of the existing
twin culverts, construction of the proposed concrete arch including footings and wing walls, and
placement of fill and rip rap around the wing walls, including installation of cofferdams and
dewatering procedures.

15). If a cofferdam sedimentation basin is used, it shall be located in an upland area where
the water can settle and sink into the ground or be released slowly to the resource in a manner
that will not cause erosion. The location of such a cofferdam sedimentation basin shall be
addressed in the SEWPCP.

16). Prior to release to a natural resource, any impounded water that has been in contact with
concrete placed during construction must have a pH between 6.0 and 8.5, must be within one pH
unit of the background pH level of the resource and shall have a turbidity no greater than the
receiving resource. This requirement is applicable to concrete that is placed or spilled (including
leakage from forms) as well as indirect contact via tools or equipment. Water not meeting
release criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream
must take place in a manner that does not disturb the stream bottom or cause erosion.

17). The Contractor shall be responsible for monitoring pH with a calibrated meter accurate
to 0.1 units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Standard Specification, Section 656.4.4 Inspection and Record Keeping.)
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[Permnits & Cullivral MReseuirees WniE

PIN #: 9031.56
Location: Westbrook
Permit Member: Ben Condon Photographs [ Database/Projex Package to ENV Coordinator: 9/22/03

Section 106 and Tribal Consultation

Architectural Resources MOA O ApplicablelX]  Approved
Archeological Resources MOA O ApplicableX] Approved
Tribal Consultation N/A O ApplicableX]I  Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicabled Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No[X. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O Approved O
Roseate Tern N/A Applicabledd Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable O

Land Use Regulation Commission (LURC) Not Applicable

No permit O
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tier1 O Approved O
Tier2 O Approved O
Tier3 0O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category 1-NRO Approved O
Category 2[X] Approved
Category 300 Approved O

ACOE Permit will be amended to reflect the installation of an invert liner with fish
passage details within one of the two pipes.

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/al
Dates instream work is allowed: 7/1 through 9/30

Special Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.

For Questions or Comments, Please Contact David Gardner @ 624-3105



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
®  MDOT PIN: 9031.56

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: Mill Brook

Detailed Directions to Site: Project is located on Austin Street at: Mill Brook Hill Bridge (#5749), located 0.90 of a mile
northerly of East Bridge Street over Mill Brook.

Town/City: Westbrook Map #: N/A Lot #: N/A County: Cumberland

Description of Project:. The project consists of installing invert linings in each of the two pipes. One of the two pipes
will have wiers installed to aid in fish passage. The project will be performed in accordance with erosion control
measures conforming with the latest versions of the State of Maine Department of Transportation Standard Specifications
for Highways and Bridges and the Department of Transportation's Best Management Practices for Erosion and Sediment
Control.

Part of a larger project? OYes [XNo
(CHECK ONE) This project... does 0O does not ...involve work below mean low water.

I am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures [OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED [XSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation — [OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

® A $50 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.

Q Attach photographs shoiryisting site conditions (unless not required under standards).
¢ /@ﬂ‘) pate: O3S /€6 4’

Jozz. Dority, Chief Engineer dv

Keep the bottom copy as a recgrd of permit. Send the formMvith attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

Signature of Applicant: 1

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos
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Chapter 305: PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance
with this chapter, and generally has less of an impact on the environment than an activity requiring
an individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit
requirement and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individual permit prior to beginning the
activity.

A. Location of activity. The location of an activity may affect whether an activity qualifies for
PBR, and whether review by the Department of Inland Fisheries and Wildlife is required.

(1) Type of resource. For some types of activities, the availability of a PBR is affected by the
type of natural resource in or adjacent to which the activity is proposed. For example, an
applicant proposing an activity consisting of "Movement of rocks or vegetation" may receive
a PBR only if the activity will take place in a great pond, river, stream or brook. Limitations
concerning the location of activities are addressed in the "Applicability" provision in each
section of this chapter.

(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only
available if the applicant obtains written approval from the Department of Inland Fisheries
and Wildlife (IF&W). This approval from IF&W must be submitted to the DEP with the PBR
notification form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE: Maps showing areas of essential habitat are available from the Department of Inland
Fisheries and Wildlife regional headquarters, municipal offices, the Land Use Regulation
Commission (for unorganized territories) and DEP regional offices. If the activity is located
in essential habitat, [IF&W must be contacted to request and obtain a "certification of review
and approval".

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work
on the activity. The notification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The notification form must be sent to the DEP by certified mail (return receipt requested), or
hand delivered to the DEP and date stamped by the department.
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C. Effective period

(1

)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:

(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings)
performed or supervised by individuals currently certified in erosion control practices by
the DEP are exempt from the 14 day waiting period. To be certified in erosion control
practices, an individual must successfully complete all course requirements of the
Voluntary Contractor Certification Program administered by the DEP's Nonpoint Source
Training and Resource Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of a larger project may require other permits from the DEP
also. These other laws may prohibit the start of construction of any part of the
project unless a permit under that law is obtained. In these cases, while not a
violation of this rule, starting work on a PBR approved activity would be a violation
of those other applicable laws.

End of period. The PBR is generally effective for 2 years from the date of approval, except
that a PBR for "Replacement of structures" under Section 4 is effective for 3 years.

NOTE:

Activities that qualify under this chapter may need to meet other local, state and federal
requirements. Examples -- (1) If an activity extends below the low water line of a lake,
coastal wetland or international boundary water, the applicant should contact the Bureau of
Parks and Lands (287-3061) concerning possible lease or easement requirements, or (2) If an
activity will involve work below the mean high water line in navigable waters of the United
States, the applicant should contact the Army Corps of Engineers (623-8367).

D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements
and standards set forth in this chapter, the DEP may require an individual permit application to
be filed in any case where credible evidence indicates that the activity:

(1
)
3)

May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);
Could lead to significant environmental impacts, including cumulative impacts; or

Could adversely impact a resource of special concern.

Chapter 305: Permit By Rule
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If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant
in writing within the 14 calendar day waiting period described in sub-section (C) above. When
the DEP notifies an applicant than an individual permit is required, no work may be conducted
unless and until the individual permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to
be performed any activity subject to the NRPA without first obtaining a permit from the DEP, or
acts contrary to the provisions of a permit. The person, his or her agent, or both, may be held
responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP;

(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000
for each day of that violation (38 M.R.S.A. Section 349).

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the

Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities

A. Applicability

(1

2)

This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any
testing or preconstruction engineering, and associated technical support services.

This section does not apply to an activity within a coastal sand dune system.

NOTE:

The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1

)

3)

4

)

(6)

(7

Photographs of the area to be altered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the
DEP.

The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity
must be performed according to any recommendations from these authorities.

The activity must be performed in accordance with erosion control measures conforming
with the State of Maine Department of Transportation Standard Specifications for Highways
and Bridges Revision of April 1995 and with the Department of Transportation's Best
Management Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

Alignment changes may not exceed a distance of 200 feet between the old and new center
lines in any natural resource.

The activity may not alter more than 300 feet of shoreline (both shores added together)
within a mile stretch of any river, stream or brook, including any bridge width or length of
culvert.

The activity may not alter more than 150 feet of shoreline (both shores added together)
within a mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P,
including any bridge width or length of culvert.

The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet

Chapter 305: Permit By Rule
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of natural resources per mile of roadway (centerline measurement) provided that the
following impacts are not exceeded within the 15,000 square foot area:

(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 square feet of a great pond.

All other activities must be performed in compliance with all sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may already exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the
Atlantic Salmon Authority and the DEP's Division of Environmental Assessment concur that
the improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent
necessary for completion of work within the limits of construction.

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time

and location of the activity, with the exception of culvert installation, the applicant must
divert flow away from the activity while work is in progress.

(a) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water
is prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

Chapter 305: Permit By Rule
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(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or
platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposal of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A.
Section 1301 et seq.

(14) Work below the normal high water line of a great pond, river, stream or brook must be done
at low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads
must be completely removed at the completion of the activity. In addition, any such
temporary roads which are in rivers, streams or brooks, must allow for a passage of
stormwater flows associated with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow
melt, except as necessary to protect work in progress or as required for bridge maintenance
activities. Areas where soils are saturated (i.e. water drips from the soil when squeezed by
hand, or the soil is capable of being rolled into a rod 1/8th inch in diameter that does not
crumble) must be immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement
of riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional
steps must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by

Chapter 305: Permit By Rule
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suspended particles and/or slumping of banks. Silt fences, staked hay bales and other
sedimentation control measures, where planned for, must be in place prior to the
commencement of an activity, but must also be installed whenever necessary to prevent
erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained

from the on site Construction Manager.

(23) Temporary erosion control measures must be maintained and inspected weekly until the site
is permanently stabilized with vegetation or other permanent control measures. Erosion
control measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting all disturbed areas must be implemented
within 30 days from the time the areas were last actively worked, or for fall and winter
activities by the following June 15, except where precluded by the type of activity (e.g.
riprap, road surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or
sedimentation from occurring or to correct any existing problems, regardless of the time of
year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed
outside of the area covered by any road or structure construction, it must be reestablished
immediately upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25
foot vegetated buffer is not practicable, the applicant must explain the reason for a lesser
setback in writing. Approval from the DEP must be in writing and any recommendations
must be incorporated into the activity.

Definitions. The following terms, as used in this chapter, have the following meanings, unless
the context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channel.

(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures,
placed in or immediately adjacent to a wetland or water body.

Chapter 305: Permit By Rule
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(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-
year flood event based on flood insurance maps produced by the Federal Emergency Agency
or other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the
State of Maine, Department of Transportation, Standard Specifications for Highway and
Bridges, revision of April 1995.

Chapter 305: Permit By Rule
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DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

REPLY TO
ATTENTION OF

DEPARTMENT OF THE ARMY PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE, SUMMARY OF SCREENING AND STATUS

OFFICE OF ENVIRON. SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT # 200301902
16 STATE HOUSE STATION CORPS PGP ID# 03-312
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK AS ON ATTACHED STATE APPN:
Place fill below the ordinary high water line of Mill Brook and in adjacent freshwater wetlands off Austin Street at Westbrook,
Maine in order to replace existing culverts with a pipe arch on concrete footings. Approximately 0.02 acres of stream bottom
and wetlands will be impacted by the project. DOT PIN#: 9031.56
SPECIAL CONDITIONS: 1.) Instream work shall be conducted from Juiy 1 to September 30 to protect fisheries and
local water quality. 2.) Replacement culverts shall be installed with their inverts at or below existing stream
bed grade so as to avoid “hanging” and associated impediments to fish passage.

UTM GRID COORDINATES N; _ 43°42'6.27" w::_ 707 20’ 28.06” USGS QUAD: __PORTLAND WEST, ME

I. STATE ACTIONS: PENDING[ x ], ISSUED[ ], DENIED[ ] DATE

LEVEL OF STATE REVIEW: PERMIT BY RULE; X , TIER1; . TIER2 % TIER 3., (NRPA)

ariid

Il. FEDERAL ACTIONS:

DATE STATE FILE REVIEWED: 9/12/03 (PGP JP MEETING)
LEVEL OF CORPS REVIEW: CATEGORY 1:__ CATEGORY 2: X
AUTHORITY: SEC 10_ ,404__ X 10/404 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

ESSENTIAL FISH HABITAT (EFH): EFH PRESE?@I N (CIRCLE ONE)

IF YES: Based on the terms and conditions oftfieé PGP, which are intended to ensure that authorized projects cause no more
than minimal environmental impacts, the Corps of Engineers has preliminary determined that this project will not cause more than
minimal adverse effects to EFH identified under the Magnunson-Stevens Fisheries Conservation and Management Act.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO , USF&WS _NO . NMFS NO

CORPS DETERMINATION: We authorize your project as proposed and as shown on the plans submitted to the Corps under the
State of Maine PGP.

Please note that all work is subject to the conditions contained in the general permit and any additional special conditions listed on any
attached sheets. No work may be started unless and until all other required local, State and Federal licenses and permits have been
obtained. Also, this permit requires you to notify us before beginning work and allow us to inspect the project. Hence, you must
complete and return the attached Work Start Notification Form(s) to this office no later than two weeks before the anticipated starting
date. (FOR PROJECTS REQUIRING MITIGATION, BE SURE TO INCLUDE MITIGATION WORK START FORM)

Additional Special conditions Attached:@\lo (CIRCLEONE) Se€ #7z0ov e
The Corps of Engineers has implemented an administrative appeals process for jurisdictional determinations. If you are interested in

appealing the jurisdictional determination for this project; or if you would like any additional information pertaining to the appeals
process, please contact Shawn Mahaney or Rod Howe of my staff at 207-623-8367_at our Manchester, Maine Project Office.

7 Y\ M
e 4 i/
7 /
L‘-é’/ ./Wj +f z‘-p’/{’?“ ;f_/ 1‘)&-!Hmz—’ L% //’ E/‘U

/A‘;(C.ELEMENT §/DAVID H. KILLDY DATE
SEKIO

R PROJECT MANAGER CHIEF, PERMITS & ENFORCEMENT BRANCH
MAINE PROJECT OFFICE REGULATORY DIVISION



Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: Genera Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(& Maine Department of Environmental Protection (DEP): Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

() Maine Department of Marine Resources. Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.
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B. CorpsAuthorizations: Category | (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category | on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’'s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category | apply to single and complete projects
only (see specia condition 5). Also notethat Category | does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of ariver segment of the National Wild and Scenic River System (see condition 11, and page
9 for the listed riversin Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category | projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aguatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. CorpsAuthorization: Category Il (Reporting —requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category | (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category 11). Category Il projects
may not proceed until written notification isreceived from the Corps.

Category |1 projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
riversin Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category |1 applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeol ogical resources in the project areathat may be affected by the proposed work.
Applicationsto the DEP or the Corps should include infor mation to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(&) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of al wetland and waterway fill areas and wetland replication
aress,

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(9) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site dternatives analysis (contact Corps for guidance);
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of materia (e.g., siity sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spillsin or near the project area,

7) location of the disposal site (include locus sheet),

8) shdllfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects
proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemica and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category Il projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts, or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category |1 projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. |If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.

9/29/00 4



MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category |1 projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial seais
measured, coordination between the Corps and Minerals Management Service (MMYS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar
days from the date MM S is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verba but must be
followed with awritten confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. CorpsAuthorization: Category 111 (Individual Permit)

Work that isin the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES shests, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category |
(non-reporting) and Category Il (reporting — requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the federal criteria defined at 33 CFR 328-329.

3.  Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aguatic environment or for any other factor of
the public interest. This authority isinvoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this genera permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps natifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

Single and Complete Projects. This genera permit shall not be used for piecemeal work
and shall be applied to single and compl ete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overal project for which an individual permit is required.

NATIONAL CONCERNS:

6.

St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act. Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places. Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category 11) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated, to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit areathat may be
affected by the proposed work. The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8. National Lands. Activities authorized by this genera permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect athreatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- islikely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, isin the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized. Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans. This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity.” Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present. Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps. Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes al aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River  Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of ariver segment of the National Wild
and Scenic River System, must be reviewed by the Cor ps under the procedur es of
Category Il of this general permit regardless of size of impact. This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status. The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required. If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of al navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require

the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

14. Federal Liability. Inissuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as aresult of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as aresult of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardliess of review

category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measur es taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to awaterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment. These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized. The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into awaterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19.

20.

21.

22.

23.

24.

Waterway Crossings.

(@ All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aguatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year. Projects
that are not to be conducted during that time period are ingligible for Category | and
shall be screened pursuant to Category |1, regardless of the waterway and wetland fill
and/or impact area.

Dischar ge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within alonger period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency. Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery aress,
and 2) amphibian and waterfow! breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the

maximum extent possible.
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PROCEDURAL CONDITIONS:

25.

26.

27.

28.

29.

30.

Cranberry Development Projects. For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If acranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be alowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent
properties.

Inspections. The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should befilled out and
returned to the Corpsfor all Category Il projects.

Maintenance. The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety. Dredging projects: note
that this does not include maintenance of dredging projects. Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in awritten Corps authorization.

Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations. |f
property associated with work authorized by the PGP is sold, the PGP authorization
isautomatically transferred to the new property owner. The new property owner
should provide thisinformation to the Corpsin writing. No acknowledgement from
the Corpsisnecessary.

M odification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative. If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.
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31

32.

33.

35.

Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discoversthat it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may ingtitute appropriate legal proceedings.

Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to athird party,
he/she must restore the area to the satisfaction of the District Engineer.

Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category |
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36.

Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (€)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previoudy Authorized Activities.

(@ Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
specia condition 4. The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regiona general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) Thisgenera permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT DATE
ENGINEER
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65

Augusta, Maine 04333

207-287-2132

Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772

Presgue Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039
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Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians

Attn: Brenda Commander, Tribal Chief
Route 3 —Box 450

Houlton, Maine 04730

207-532-4273

Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regiona Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
office)

Fax # 207-287-7439

Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road

Ashland, ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street

East Millinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture L eases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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WORK START NOTIFICATION FORM

(Minimum Notice: Two Weeks before Work Begins)

MAIL TO: U.S. Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

A Corps of Engineers Permit (No. ) was issued to the permittee. The permit authorized the
permittee to

The people (e.g., contractor) listed below will do the work, and they understand the permit's conditions
and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Number: ( ) ( )
Proposed Work Dates: Start: Finish:
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:

FOR USE BY THE CORPS OF ENGINEERS

PM: Submittals Required:

Inspection Recommendation:

9/29/00



MITIGATION WORK-START NOTIFICATION FORM
(Minimum Notice: Two Weeks Before Mitigation Work Begins)

ER R Rk b R R e R e R R R R R o e R R R R e R b R R e R R R R kR R

MAIL TO:  U.SArmy Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

kkhkhkkkhkhkkkhhhkkhhhkhhhkhhhkhhhkhkhhkhkhhkhkhhkhkhhhkhhhkhhhkhhhkhdhhkhdhhkhkhhkhkhhkhkhhkhkhhhkhhhkhhhkhdhhkhdhhkkhdhkkd,kxx%%

Corps of Engineers Permit No. ( ) was issued to [insert name of permittee]. The permit
authorized the permittee to [insert brief description of the authorized work and location].

The permit required compensatory mitigation. [Briefly describe the requirements, including, if
applicable, submitting a final mitigation plan and monitoring reports.]

Those listed below will do the mitigation, including monitoring and remediation if required. They
understand the requirements of the permit and the mitigation and monitoring plan.

PLEASE PRINT OR TYPE

Environmental Mitigation
Consultant/Scientist Contractor
Name of Person/Firm:
Business Address:
TelephoneNumber: () ( )
Proposed Mitigation Work Dates. Start Finish
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:
CorpsPMs:

9/29/00
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